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Acquisition Update #9 

Ames Multiple Award Construction Contract (MACC) II 

The purpose of this update is to inform the Offeror’s of the revised Planned Schedule 

that was presented at the site visit on March 14, 2013.  The Planned Schedule is 

revised as follows: 

From:  

Selection:                    June 2013 

Date of Award:            July 2013 

To: 

Selection:                      August 2013 

Date of Award:             September 2013 

  

You can find the postings at this website: 

(http://prod.nais.nasa.gov/cgi-bin/eps/bizops.cgi?gr=D&pin=21). 

Please address any comments or questions to: 

Patricia Finnell-Mendoza                                                                                                                                        

NASA Ames Research Center                                                                                                                                                  

Code JAC, M/S 213-13                                                                                                                                                         

Moffett Field, CA 94305-1000 

Email: patricia.f.mendoza@nasa.gov 
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